

RAW FILE RESCUE

Scope / Quote / Estimate / Ceiling

Pilot operational draft - legal review recommended before broader use
Pilot Forms v1.2 | August 27, 2026
Pilot operational template. This form documents the agreed RFR workflow. It is not legal, tax, medical, accounting, or cybersecurity advice.

Job ID	
Customer	
Quote date	
Proposed solution / option	

1. Proposed Scope

Customer problem / desired result

Work Raw File Rescue will perform

Included material / authorized locations

Deliverable(s)

Exclusions / assumptions

2. Estimate, Rate & Ceiling

Item	Basis	Amount / limit
Pilot production labor	Estimated ____ hours at \$30/hour; billed in 15-minute increments	\$ ____
Travel time, if approved	Estimated ____ hours at \$30/hour	\$ ____
Rideshare, if approved	Estimated actual fare + 20% tip; final charge based on documented actual fare	\$ ____
Authorized third-party expenses	Only if separately approved	\$ ____
Other approved expense / charge	Describe: _____	\$ ____
Estimated total	Expected project cost	\$ ____
Authorized spending ceiling / stop point	RFR will not exceed this without customer approval	\$ ____

Item	Basis	Amount / limit
Prepayment / advance payment, if any	Applied as a credit against the final invoice	\$_____
Estimated balance after prepayment	Illustrative only; final invoice reflects earned labor and approved expenses	\$_____

Free pre-production period. During the pilot, the initial inquiry, basic fit check, intake discussion, consultation, and preparation of proposed job parameters are not separately billed. Billable production begins only after the customer accepts the Scope/Quote and applicable authorization and RFR begins customer-specific execution.

Time record. Raw File Rescue records billable time through Clockify. Upon request, the client will receive an itemized Clockify time report showing dates, work descriptions, and recorded duration supporting the invoice.

3. Scope Changes & Stop-Work Rule

RFR will stop and obtain customer approval before exceeding the authorized ceiling or proceeding with a material scope change. Examples include added files/material, changed deliverables, unexpected volume, new access requirements, or other work outside the accepted scope.

Known scope-change triggers / unresolved assumptions

4. Customer Selection & Approval

☐ I select and accept the proposed solution and scope above.

☐ I understand that the estimate is the expected cost and the authorized ceiling is the maximum RFR may charge without additional approval.

☐ I understand that separate AI, remote-access/path, deletion, or scope-change authorization may be required when applicable.

Customer name	_____	Signature / approval	_____
RFR name	_____	Signature / approval	_____
Date	_____	Time	_____